



## Finish Schedule

**Project Name:** Conference Center

**Project #:** 1195

**Issue Date:** 07/26/2002 100% Construction Documentation

Revis	Room No	Room Name	Floor	Base	N Wall	S Wall	E Wall	W Wall	Ceiling	Door	Door Frame	Millwork	Remarks
	L101	Vestibule	ST04/CP04	WD02	SF02	SF02	SF02/WC20		PT02	SF02	SF02		
	L102	Lobby	ST01	WD02	WD01/SF02/ MV01	WD01	WD01/WC18 /SF02	WD01/ST04/ SF02	PT02/AT04	SF02	SF02		Note 2; WC18 at corridor to Admin area, and as noted on plan.
	L103	Front Desk	CP11	WD02	NA	WD01	NA	WD01	PT02	WD01	PT01		Note 3, Note 37
	L104	Concierge/ Bell Cpt	ST01	WD02	NA	WC18	WC18	WC18	PT02	WD01	PT01		Note 3,
	L105	Guest Safe Deposit Room	CP11	RF02	PT01	PT01	PT01	PT01	AT02	WD01			Note 37; Counter PL-01
	L107	F.O. Work Area	CP11	RF02	PT01	PT01	PT01	PT01	AT02	PT01	PT01		Note 37; Counter PL-01
	L108	F.O. Storage	RF01	RF03	PT01	PT01	PT01	PT01	AT02	PT01	PT01		
	L109	PBX	CP11	RF02	PT01	PT01	PT01	PT01	AT02	PT01	PT01		Note 37; Counter PL-01
	L110	Reservations Office	CP11	RF02	PT01	PT01	PT01	PT01	AT02	PT01	PT01		Note 37; Counter PL-01
	L111	Staff Safe Deposit Room	CP11	RF02	PT01	PT01	PT01	PT01	AT02	PT01	PT01		Note 37; Counter PL-01
	L112	Front Office Manager	CP11	RF02	PT01	PT01	PT01	PT01	AT02	PT01	PT01		Note 37; Counter PL-01
	L113	Computer Room	RF01	RF03	PT01	PT01	PT01	PT01	AT02	PT01	PT01		Note 37